

PROPOSAL TABULATION
RFP 15-007 EPICENTER CM at Risk
CITY OF SUGAR HILL, GEORGIA

DUE DATE: Dec. 8, 2015 - 2:00 p.m.

	VENDOR	NOTES	Pre-Construction Fee	General Conditions Fee	Construction Fee (%)
1	New South Construction	1, 2	\$120,800.00	\$954,947.00	3.95%
2	Reeves - Young	1, 2	\$65,000.00	\$1,018,636.00	2.95%
3	RW Allen	1, 2	\$45,000.00	\$1,293,000.00	4.50%
4	Winter Construction	1, 2	\$45,000.00	\$1,246,250.00	3.95%



Notes:

- 1 Proposal was determined to be responsive
- 2 Proposal was determined to be complete

Proposals were opened and read aloud in accordance with the project advertisement and RFP. Sealed Price Proposals and certifications will be verified and a certified tabulation released at a later date.

 December 9, 2015
Troy Besseche, P.E.
Asst. City Manager/Project Manager

 December 9, 2015
Tim Schick
Asset & Facilities Administrator

SEALED PRICE PROPOSALS

Troy Besseche, P.E. Asst. City Manager/Project Manager

Tim Schick Asset & Facilities Administrator